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A D D E N D U M  1   R o w e  K i n g s  H i g h w a y  B r i d g e  R e p l a c e m e n t  I F B   

# 2 0 1 9 1 2 0 5  

ADDENDUM 1 

 

The following are questions received and answers given about this bid: 

 

 
Q: 

Question regarding Item 859 on this project.  Could you please clarify the quantity? It is hard to tell if the 

intention is 450 Day or 4500 Day based on the bid form. 

 
A: 

The quantity for 859. Reflectorized Drum is 4500 which computed by multiplying the number of drums on 

the project by the number of days in use.  MassDOT spec shows the unit as DRUM-DAY. 

 

Q:   With the critical dates as outlined in the bid documents and going into winter, a completion date of 

June 30, 2020 does not seem realistic.  Can the completion date be extended? 

 

A:   The Town is applying for a two month extension. The deadline for project completion will be August 

31, 2020.  Please update the Dates section. 

 

Work Completed No Later Than    AUGUST 31, 2020 

 

 

PLEASE ACKNOWLEDGE ADDENDUM 2 ON YOUR BID FORM 

 

ALL OTHER PROVISIONS OF THE BID REMAIN UNCHANGED. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


